

Tender period extended for Phase 2 Stage 2 improvement works at Tai O

The Civil Engineering and Development Department (CEDD) today (August 5) announced that the tender period for the contract for Improvement Works at Tai O – Phase 2, Stage 2 (Contract No. IS/2022/01) has been extended to noon on August 26.

The CEDD invited tenders for the contract on June 30. The tender period was originally scheduled to expire at noon on August 12.

The extension of the tender period was gazetted today. Details of the tender notice are available at the CEDD's website (www.cedd.gov.hk/eng/tender-notices/contracts/tender-notices/index.html).

The CEDD has commissioned Meinhardt Infrastructure and Environment Limited to design and supervise the works. For enquiries, please contact the company at 2859 1726 during office hours.